STATE OF CALI FORNI A BI' D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 08/ 19/ 03 I N SAN JOAQUI N COUNTY | N LOCKEFORD 08/ 20/ 03
CONTRACT NUMBER 10- OE4404 AT THE | NTERSECTI ON OF ELLI OIT ROAD CONTRACT CCDE 'F
LOCATI ON 10-SJ-88-14.1/14.1 AND TULLY ROAD 24 CONTRACT | TEMS
| NSTALL SI GNALS FEDERAL Al D ACNH- P088-(042)E

G P088- (042) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 14. 0%

PROPCSALS | SSUED 13 FUND TOTAL HB1 0 TOTAL NUMBER OF WORKI NG DAYS 40
NUMBER OF BI DDERS 6 ENG NEERS EST 261, 000. 00 AMOUNT UNDER 43, 500. 00 PERCENT UNDER EST 16. 67
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 217, 500. 00 2 CCOLLI NS ELECTRI CAL COVPANY | NC 209 466-3691
00115427
611 W FREMONT ST FAX 209 466-3146
STOCKTON CA 95203
2 218, 646. 00 3 RI CHARD A HEAPS ELECTRI CAL 916 386- 8857
CONTRACTOR | NC 00472728
8909 FLORIN RD FAX 916 386-1354
SACRAMENTO CA 95829
3 222, 688. 00 5 CLAYBORN CONTRACTI NG GROUP | NC 530 268-9512
00565144
10556 COMBI E RD FAX 530 268-9524
AUBURN CA 95602-8908
4 239, 433. 00 6 PROFESSI ONAL CONSTRUCTI ON 925 945-1052
SERVI CES 00733742
164 BELLE AVE FAX 925 945-1738
PLEASANT HI LL CA 94523
5 262, 825. 45 4 SUW T ELECTRI CAL CONSTRUCTI ON 559 834-9000
I NC 00761816
P O BOX 1860 FAX 559 834-9001

CLOVIS CA 93613



10- OE4404
10- SJ- 88- 14
08/ 19/ 03

314, 180. 00

1

TENNYSON ELECTRI C | NC

7275 NATI ONAL DR
LI VERMORE CA 94550

Bl D245
PAGE 2
08/ 20/ 03

925 606-1038
00717998
FAX 925 606- 7656
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Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 3
08/ 20/ 03

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 CENTRAL STRI PI NG SERVI CE
3489 LUYUNG DR
RANCHO CORDOVA CA 95742

I TMES 6 THRU 10,

16 AND 21 THRU 23
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Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 4

08/ 20/ 03
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

BAYWOOD ENVI RONMVENTAL
7 MOUNT LASSEN
SAN RAFAEL CA 94903

CENTRAL STRI PI NG
3489 LUYUNG DR
RANCHO CORDOVA CA 95742

FARWEST SAFETY
226 N MAIN ST
LODI CA 95240

FARWEST SAFETY
226 N MAIN ST
LODI CA 95240

M BUMGARNER | NC
1175 GREENVI LLE RD
LI VERMORE CA 94550

MARTI N BROS
3174 LUYUNG DR
RANCHO CORDOVA CA 95742

PRO LI NE EXCAVATI ON
9319 LONE DEER WAY
G LROY CA 95020

Bl DDER | D NAME AND ADDRESS

WATER PCLLUTI ON CONTRCL PLAN

SI GNI NG, STRI PI NG AND LEAD COWVPLI ANCE

CONSTRUCTI ON AREA SI GNS, SI GNS

PORTABLE CHANGEABLE MESSAGE SI GN

TUBULAR HANDRAI LI NG

ROADWORK AND CONCRETE

BORI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

A B S L CONSTRUCTI ON
HAYWARD CA

CONTI NUED ON NEXT PAGE

| TEM 13 ( PORTI ON)
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Bl DDER | D NAME AND ADDRESS

L

ST
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Bl D245

PAGE 5

08/ 20/ 03
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

RI LEYS STRI PI NG
BENI CI A CA

S J D CONSTRUCTI ON
OAKDALE CA

Bl DDER | D NAME AND ADDRESS

I TEMS 4, 6 THRU 10, 16, 21 THRU 23 ( PORTI ON)

ITEMS 2 THRU 5 AND 15, 17, 19 AND 20 ( PORTI ON)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

BAYWOOD ENVI RONMVENTAL
SAN RAFAEL CA

CENTRAL STRI PPI NG SERVI CE
RANCHO CORDOVA CA

FARWEST SAFETY
LCDI CA

MORELCO ELECTRI C

Bl DDER | D NAME AND ADDRESS

I TEM 1

I TEM5 6 THRU 10 AND 21 THRU 23

| TEM 3

| TEM 24 ( PORTI ON)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

CENTRAL STRI PI NG SERVI CE
RANCHO CCORDORA CA

FARWEST SAFETY
LODI CA

MBI
LI VERMORE CA

CONTI NUED ON NEXT PAGE

STRI PI NG

CONSTRUCTI ON AREA SI GNS AND ROADSI DE SI GNS

TUBULAR HANDRAI L
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Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 6
08/ 20/ 03

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 NO FAULT ASPHALT
PALO ALTO CA

TRAFFI C LOCPS CRACK FI LLI NG
ANAHEI M CA

Bl DDER | D NAME AND ADDRESS

ASPHALT CONCRETE

LOOPS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 DI AZ CORPORATI ON
SAN JOSE CA

DI AZ CORPORATI ON
SAN JOSE CA

SI GNS, STRI PI NG AND CONSTRUCTI ON AREA S| GNS

TRAFFI C CONTROL AND EXCAVATI ON ( PARTI AL)



10- OE4404 Bl D245

10- SJ- 88- 14 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
08/ 19/ 03 08/ 20/ 03
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AVOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUVP SUM 1, 400. 00* 1, 400. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUVP SUM 2, 000. 00* 2,000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUVP SUM 2, 600. 00* 2, 600. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 4, 000. 00* 4,000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUVP SUM 1, 800. 00* 1, 800. 00
6 (S) 150704 REMOVE YELLOW THERVOPLASTI C TRAFFI C M 130 7.00 910. 00
STRI PE
7 (S) 150705 REMOVE YELLOW THERVOPLASTI C PAVEMVENT MR 10 45. 00 450. 00
MARKI NG
8 (S) 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 30 3.50 105. 00
9 (S) 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG MR 30 25. 00 750. 00
10 150722 REMOVE PAVEMENT MARKER EA 50 2.00 100. 00
11 150742 REMOVE ROADSI DE SI GN EA 5 50. 00 250. 00
12 152320 RESET ROADSI DE SI GN EA 2 60. 00 120. 00
13 (S) 153154 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 55 45. 00 2, 475.00
(60 MM NAXI MUM)
14 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 1, 000. 00* 1, 000. 00
15 190101 ROADVWAY EXCAVATI ON VB 80 128. 00 10, 240. 00
16 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 3, 500. 00* 3, 500. 00
17 390103 ASPHALT CONCRETE ( TYPE B) TONN 55 255. 00 14, 025. 00
18 566011 ROADSI DE SI GN - ONE POST EA 9 100. 00 900. 00
19 731502 M NOR CONCRETE (M SCELLANEOUS VB 54 546. 00 29, 484. 00
CONSTRUCTI ON)
20 (S) 833088 TUBULAR HANDRAI LI NG M 51 330. 00 16, 830. 00
21 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 53 85. 00 4, 505. 00
22 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 230 20. 00 4, 600. 00
( SPRAYABLE)
23 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 44 10. 00 440. 00
24 860201 SI GNAL AND LI GHTI NG LS LUMP SUM 115, 016. 00* 115, 016. 00

TOTAL 217, 500. 00
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10- OE4404
10- SJ- 88- 14
08/ 19/ 03

78, 512.

78512. 00
218, 646. 00

SUMMARY

180.
550.
330.

50.

4.
106, 492.

OF

REMA

106492.
222, 688. 00

NI NG BI DDERS

239, 433. 00

Bl D245

PAGE 8
08/ 20/ 03
FI FTH
Bl D AMOUNT

1, 600. 00~ 1600
2,500. 00* 2500
2, 350. 00~ 2350
4, 500. 00* 4500
5, 600. 00~* 5600
10. 04 1305
64. 50 645
5. 00 150
36. 00 1080
2.90 145
114. 80 574
287.00 574
120. 00 6600
3, 500. 00* 3500
325. 00 26000
1, 650. 00* 1650
329.55 18125
287.00 2583
750. 00 40500
479. 00 24429
122. 00 6466
28.70 6601
14.50 638.
104, 710. 00* 104710

262, 825. 45



10- OE4404 Bl D245

10- SJ- 88- 14 SUMMARY OF REMAI NI NG BI DDERS PAGE 9
08/ 19/ 03 08/ 20/ 03
| TEM SI XTH
BI D AMOUNT

1 2, 000. 00* 2000. 00

2 4, 000. 00* 4000. 00

3 2, 500. 00* 2500. 00

4 18, 500. 00* 18500. 00

5 9, 500. 00* 9500. 00

6 7.50 975. 00

7 50. 00 500. 00

8 4.00 120. 00

9 25.00 750. 00
10 2.00 100. 00
11 100. 00 500. 00
12 200. 00 400. 00
13 80. 00 4400. 00
14 16, 500. 00* 16500. 00
15 100. 00 8000. 00
16 4, 000. 00* 4000. 00
17 150. 00 8250. 00
18 200. 00 1800. 00
19 300. 00 16200. 00
20 75. 00 3825. 00
21 90. 00 4770. 00
22 25.00 5750. 00
23 10. 00 440. 00
24 200, 400. 00* 200400. 00

_‘
9

314, 180. 00



